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Financial Assistance Sub-Award P.O. Box 528
ALASKA NATIVE TRIBAL HEALTH | Bethel, AR 99559

ANTHC Project Number: AN 02-G24
Recipient Name & Address

Primary Care Facility
Yukon-Kuskokwim Health Corporation

CONSORTIUM
Contact: Robin Thompson, V.P. Support Services

Phone (907) 543-6026 Fax (907) 543-9004
robin_Thompson@ykhc.org

Project Budget and Funding Sources

Job Type «g Unit Funding Source
Description: Scope of Work Qty| 5| Cost | Denali Commission FY02 Total
DS: design and planning for
Design & Studies |improving clinic site grading 1 |LS| $9,092 $9,092 $9,092
IM: Multi-facility |add gravel to improve clinic
Structures gite grading 1 |LS| $81,835 $81,835 $81,835

Denali Commission
Project No.
0071-DC-2002-124

Total Award $90,927 $90,927

Project Title: Award Performance Period:

City of Alakanuk Primary Care Facility | From: June 2002
To:  June 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

Federal Provisions:

Project Specific Special Award Conditions (7 pages)
Instruction for Resolution (1 page)

Resolution for Project (3 pages)

Environmental Review and Documentation (15 pages)

Assurances for All Construction Projects (Standard Form 424D)

OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/al33/a133. html> (applies to all Sub-Awards)

15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations
<www.access.gpo.gov/nara/cfr/waisidx_99/15cfr14_99.html> (applies to non-profits)

OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al22/a122 htm1> (applies to non-profits)

Signature of Authorized fﬁcml ANAHC Typed Name and Title Date
- Paul Sherry, Chief Executive Officer |7 / G/0v

Signature of

thorized Official - YKHC Typed Name and Title Date'

Robin Thompson - /%
it Vice President, Support Services 2507
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P.O.Box 528
Bethel, AK 99559

Financial Assistance Sub-Award
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IM: Multi-facility |add gravel to improve clinic

Structures site grading 1 |LS| $81,835 $81,835 $81,835

Total Award $90,927
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This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:
»  Project Specific Special Award Conditions (7 pages)
¢  Instruction for Resolution (1 page)
s  Resolution for Project (3 pages)
e  Environmental Review and Documentation (15 pages)

Federal Provisions:

s  Assurances for All Construction Projects (Standard Form 424D)

»  OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/al33/a133.htm1> (applies to all Sub-Awards)

» 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations
<www.access.gpo.gov/nara/cfi/waisidx_99/15cfr14_99.htm]> (applies to non-profits)

»  OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al22/a122.htmI> (applies to non-profits)

Ia)
Signature of Authorized/Officidl — 1C Typed Name and Title Date
- Paul Sherry, Chief Executive Officer  |7/9/ 0 2~
Signature of Authorized Official — YKHC 0 Typed Name and Title Daté
Robin Thompson .
”:, = (cjtrt’\ Vice President, Support Services .7/%75,




PROJECT SPECIFIC SPECIAL AWARD CONDITIONS
PRIMARY CARE HEALTH FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
FROM ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
TO YUKON-KUSKOKWIM HEALTH CORPORATION
IN-THE CITY OF ALAKANUK, ALASKA

PROJECT NO. AN 02-G24

DATE OF DOCUMENT:
JUNE 2002

A. RELATED AGREEMENTS

This project is being carried out under the provisions of the following agreements:
' o

o Denali Commission Financial Assistance Award Project Nr;:ljiTﬂJ’C)I‘/OO71-DC-2002-IZ4,
dated April 2002

e Memorandum of Understanding Between the Denali Commission and the Alaska
Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and
Sanitation Facilities Planning, Design, and Construction, dated July 2002

« Cooperative Agreement Between the Alaska Native Tribal Health Consortium and
the Yukon-Kuskokwim Health Corporation for Denali Commission — Alaska
Primary Care Facilities Program, dated June 2001 '

B. SCOPE OF PROJECT

This project will upgrade a recently constructed health clinic facility in the City of Alakanuk,
Alaska. Gravel will be added to the clinic site grading to improve water drainage. The scope
of this project includes design and planning, site preparation, materials and equipment,
construction, and labor.

C. PROJECT FUNDING
The funding amount of this Attachment is $90,927.

Denali Commission funding for this health facility improvement project has been made
available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment
to an existing FAA, between the Denali Commission and the ANTHC.

Tt is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to ANTHC.
By signing this document, the sub-recipient is assuring that funding from other contributing
agencies, if applicable, shall be made available to the project. If in-kind or other funding
sources are unavailable, transfers to the sub-recipient will be curtailed.
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The sub-recipient shall not be obligated to continue performance that requires an expenditure of
more funds than awarded under this Sub-Award plus funding from other sources as specified in
the funding application to the Denali Commission. If the sub-recipient has reason to believe that
the total amount required for performance will be greater than the amount of this Sub-Award plus
any other funding source amounts so specified as initially available, the sub-recipient shall
provide notice to ANTHC within ten (10) days of discovery. If the Denali Commission (or any
other funding source) does not increase the finding authorization for the project, the sub-recipient
may suspend performance until sufficient additional funds are awarded or complete the project
without additional funding assistance through this Sub-Award.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission and
the ANTHC for Alaska Rural Primary Care Facilities, dated July 2002, the City of Alakanuk has
selected the following project management methodology:

Project design and construction will be managed by the Yukon-Kuskokwim Health Corporation,
which has met standards for a “Pass Through” organization approved by ANTHC. ANTHC will
only maintain program oversight of the project. No technical assistance or project management
will be provided by ANTHC.

E. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, the Yukon-Kuskokwim
Health Corporation must provide proof to ANTHC that the conditions placed on the project by
the Denali Commission have been met. The contingencies to be satisfied include but are not
necessarily limited to the following:

o The lease agreement required by the Denali Commission has been written for 30 years.
e A plan for funding utility extensions to the project facilities has been completed.
e The HUD grant award documentation for the project has been completed.

Construction funding for the project will not be released until the Commission has confirmed to
ANTHC that these conditions have been met.

F. DURATION OF ACTIVITIES — EFFECTIVE DATE OF SUB-AWARD

The project shall be completed by not later than June 2004, To continue activity of this
Attachment beyond its completion date, the parties” designated contacts must complete and sign a
modification or extension. Activity under this Attachment may be terminated by the terminating
party giving fifteen (15) days written notice to the other party. In the event of termination prior to
completion, an appropriate reduction in the funding amount will occur, and unexpended Sub-
Award funds shall be returned to ANTHC.

The Sub-Award shall take effect upon signature by all parties.
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G. PROJECT OVERSIGHT

Tn accordance with Denali Commission finding conditions, ANTHC will provide project
oversight, thereby supporting the scope of work of this Sub-Award.

H. REPORTS

HI

H2.

Report Guidelines

An initial project schedule will be provided to ANTHC and will be updated if changes
occur. The schedule will stipulate activities and milestones that are expressed in calendar
days and percentage of the project.

The sub-recipient shall submit written progress reports o ANTHC quarterly
(January/March, April/June, etc.). The reports are due within 10 calendar days of the end of
the quarter so that they may be incorporated into ANTHC’s quarterly report to the Denali
Commission. Written notification is required in the event of significant project events that
may extend the project schedule or impact the project budget. Quarterly progress reports
shall include a narrative summary of the project status, the percent of work completed, and
accomplishments to date. The narrative shall address the following questions: Is the
project on schedule? Is the project on budget? What actions are planned to address any
project problems?

Progress schedule and reporting forms will be provided by ANTHC. The Progress
Schedule may form the basis for calculation of an advance payment schedule.

The ANTHC may, at any time, request the sub-recipient to provide the progress reports in
electronic format for direct posting on the Denali Commission web page.

The sub-recipient shall provide a Final Report for the project to ANTHC within ninety (90)
days after project completion. The format and content of the Final Report will be provided
by ANTHC in accordance with Denali Commission requirements.

Quarterly Project Financial Status Reports

Project financial status reports shall be submitted by the sub-recipient to ANTHC quarterly
(included as part of the quarterly progress reports). The quarterly financial status report
shall illustrate the following:

The total project budget.

The total amount of Denali Commission funds committed to the project.

The total project expenditures as of the end of the most recent quarter.

The total expenditure of Denali Commission funds for the project as of the end of the
most recent quarter based on pro rata share of total contributions (report can be by dollar
amount or percentages).
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H 3. Final Financial Status Report

A final Financial Status Report shall be submitted to ANTHC not later than 30 days after
the end of the Award Performance Period or completion of the project. The Financial Status
Report, Standard Form 269, is available at the following website address:
www.whitehouse.gov/OMB/grants/index html#forms

H 4. Labor and Residence Report

A labor type, residence, and wage report shall be submitted to ANTHC two times annually.
At a minimum these two reports must be submitted on or near August 1 and December 1
each year to correspond with the Alaska construction season. The report must include the
following information for any person employed on the construction project: position, place
of primary residence, first check date, last check date, rate of pay per hour, and payroll
earnings from inception of the project to date. Personal or confidential information such as
name, address, Social Security number, or other information that would identify an
individual should not be included in this report. A sample report format will be provided by
ANTHC.

H 5. Photographic Documentation

Photographic documentation shall be provided to ANTHC at the beginning of the project
and at project completion. Photo documentation shall include a minimum of five “before”
pictures showing the situation before the start of construction, 10 “during” (provided at
project completion) showing work proceeding on the project, and 5 “after” to show the
finished project. For minor repair and O&M projects, pictures should be provided before
and after to the extent possible. Photos shall be provided as photo quality, 3x5 prints with a
negative for each picture, and/or print quality electronic photos (digital images). A short
description of the activity and names of those in the photos shall also be provided.

ENVIRONMENTAL COMPLIANCE

The ANTHC will provide the Denali Commission with an environmental review and
recommendation for the project. If the sub-recipient or facility owner has completed a prior
environmental review and/or archaeological investigation in accordance with other federal
agencies’ procedures, these reviews will be mads available by the sub-recipient to ANTHC to
assist with this process. The sub-recipient will cooperate with the ANTHC during the
environmental review. The sub-recipient will be responsible for completing those items of the
National Environmental Policy Act (NEPA) process that are identified as a sub-recipient
responsibility by the ANTHC, such as obtaining required resolutions for disposition of cultural
items and human remains and submitting a Coastal Zone questionnaire to the State Division of
Governmental Coordination.
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Before project construction begins, the ANTHC Environmental Review Officer will perform a
review of existing information on known archasological resources for the project construction
site. If necessary, on-site field surveys may be performed to further evaluate the extent of and
potential for any archacological sites in the project area being adversely impacted. The on-site
work and evaluation will be at project expense.

I1. Archaeological Review and Discoveries

During the earliest possible phase of planning, the ANTHC Environmental Review Officer
will perform a review of existing information on known archaeological resources located at
the Office of History and Archaeology for all project construction sites. If necessary, and
before project construction, a professional archaeologist will conduct a field survey at project
expense. Three phases of archaeological work may be required, including the identification
phase, the evaluation phase, and the treatment phase. The primary goal is to evaluate the
extent and potential for any archaeological sites in the area of potential effect that may be
adversely impacted.

All archaeological review and surveys shall take place in accordance with requirements of
Section 106 of the National Historic Preservation Act (NHPA) of 1966.

The sub-recipient will assist ANTHC in assuring compliance with Section 106 of the NHPA
of 1966 as amended (16 U.S.C. 470), E.O. 11593 (identification and preservation of historic
properties), and the Archeological and Historic Preservation Act of 1974 (16 U.S.C. 469-1 et
seq). The sub-tecipient will arrange for the project facility owner and any other project
participants to allow and assist an archaeologist to survey the project site, if required, and
will encourage individual homeowners to also cooperate.

The sub-recipient shall obtain from the appropriate and responsible authority and shall
provide to ANTHC a duly executed resolution providing guidance on handling and disposing
human remains and associated archaeological resources.

If there are any archaeological sites in the project construction area that are listed or are
eligible for listing on the National Register of Historic Places, and if any such known or
discovered sites will be adversely impacted by construction, the construction methodology
and/or design will be altered, wherever possible, to avoid or eliminate any such adverse
impact, subject to ANTHC and Denali Commission approval.

If it is not physically possible or economically feasible to alter the construction methodology
and/or design so as to totally avoid all adverse impacts to archaeological sites, avoidance and
mitigation procedures will be developed in accordance with 36 CFR 800 in coordination
with all concerned parties and government agencies subject to ANTHC and Denali
Commission approval, to allow construction to proceed while minimizing loss of
archaeological resources.

If, during construction, unanticipated sites, artifacts or human remains are uncovered,
construction on that part of the project will be suspended until disposition of the
archaeological resources can be made in accordance 36 CFR 800, subject to ANTHC and
Denali Commission approval.
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K.

FUNDING TRANSFER

Denali Commission funding is provided through ANTHC to Sub-Award Recipients, via Financial
Assistance Sub-Awards, in amounts and for purposes approved by the Denali Commission.

These awards shall specify financial amounts to be incrementally transferred to the sub-recipient
and the amounts allocated to ANTHC cooperative efforts involving project planning, design,
construction, construction management, or other project-related services.

RECORDS AND INTELLECTUAL PROPERTY RIGHTS

The ANTHC reserves a royalty-free, nonexclusive, and irrevocable license to reproduce, publish
or otherwise use, for ANTHC, Denali Commission, or other Federal government purposes,
project construction documents and as-built information and record drawings.

EFFECTIVE DATE OF CONSTRUCTION WARRANTY

Upon mutual consent, the final inspection and completion of punch list items will be followed by
an Acknowledgement of Project Completion (AOPC) or a Letter of Beneficial Use (LOBU)
signed by the parties to the Sub-Award and owner of the project facilities. The AQPC or LOBU
will identify the party assuming operating responsibility and the effective date of construction
warranty.

. UTILIZATION OF LOCAL LABOR

To the maximum extent feasible, considering applicable laws, the sub-recipient shall accomplish
the work of this Attachment utilizing local labor.

ADDITIONAL TERMS AND CONDITIONS

The Sub-Award Recipient shall comply with provisions of the solicitation of applications, and all
terms and conditions of the financial assistance application(s) for this project.

AGREEMENT

This project/service agreement for activities covered by this Attachment is entered into

subject to terms and conditions of the Financial Assistance Sub-Award Project Number above,
and as set forth in this Attachment to the “Denali Commission — Alaska Primary Care Facilities
Program Cooperative Agreement Between the Alaska Native Tribal Health Consortium and the
Yukon-Kuskokwim Health Corporation.”
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RESOLUTION __ . TRIBAL RESOLUTION TO PROVIDE FOR THE DISPOSITION OF
CULTURAL ITEMS AND/OR ANCIENT HUMAN BURIALS,
ASSOCIATED ITEMS, AND/OR ARCHAEOLOGICAL REMAINS

RESOLUTION No. 02-09-22

WHEREAS, the Alakanuk Traditional Council is a duly constituted Native American Tribe
recognized by the Federal Governiment of the United States, and

WHEREAS, the Alakanuk Traditional Council is the duly elected governing body of the Tribe,
authorized to act by and on behalf of its members, and

WHEREAS, the Alaska Native Tribal Health Consortium, hereinafter called the ANTHC, in
coordination with other parties, proposes to engage in construction of health facility in Alakanuk,
Alaska under ANTHC Project No. AN 02-G24 to provide for the improved health and welfare of

the residents of Alakanuk, Alaska, and

WHEREAS, the requirements of the National Historic Preservation Act, hereinafter called
NHPA, provide for cultural resources identification and protection through avoidance or
mitigation to avoid unnecessary disturbarice of reported or known human burials, and

WHEREAS, the NHPA requires Tribes to be consulting parties and contains stipulations
regarding the appropriate treatment and disposition of human burials, associated items, and

archaeological artifacts, and

WHEREAS, there is no known controversy anticipated with the proposed project and any known
or reported ancient human burjal, associated item, or archaeological site, and

WHEREAS, the excavation activities associated with construction may result in discovery of
ancient cultural items (i.e. human burials, associated items, and archaeological artifacts), and

WHEREAS, it is in the interest of all parties concerned that there be no unnecessary delays in the
completion of the construction of the sanitation facilities.

NOW THEREFORE BE IT RESOLVED, that the Tribe expressly stipulates the following
conditions for disposition-of and control-over any and all eultural items discovered on all but
private lands during construction of facilities by the ANTHC or other party to facility
construction operations:

1. The Tribe has the responsibility to identify any known or reported archaeological site,
artifact, or ancient human remains to avoid unnecessary damage to sensitive resources.
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9. Construction shall be delayed in the vicinity of the discovery until notification as per
36 CFR 800 is complete.

3. Appropriate mitigation measures shall be determined as per 36 CFR 800, and all
mitigation shall be performed in conformance with 36 CFR 800.

4. An archaeologist, retained or employed by any party to facilitate construction
* operations, will view and document any and all cultural items discovered during

excavation if an adverse effect determination has been made.

5 Tfremoval of ancient human remains is necessary, the archaeologist shall remove
the entire body. Unless the Tribe requests further study of the remains, tests upon or
photographs of any ancient human remains will not occur unless specific, separate

Agreements have been made with the Tribe.

6. If a modern human burial is discovered, the Village Public Safety Officer shall be
contacted to determine if a criminal act can be identified. If the burial is from an
archaeological context, the burial will be treated as archaeclogical remains and need

not be treated as a scene of crime.

7. The Tribe assumes full responsibility of any and all cultural items discovered during
excavation, on all but private lands.

8 The Tribe reserves the inherent right to determine the appropriate disposition of any
and all cultural items discovered during excavation, on all but private lands.

0. The inherent claims or rights of the Tribe are not diminished by the fact that the land
is under ownership by another party.

10. If the diécovery is made on Federal lands, Indian Allotment lands, or lands not yet
conveyed to the Village or Regional Corporation, parties to facility construction
operations shafl comply with the Native American Graves Repatriation Act if

appropriate.

11. All other inherent rights and claims regarding any and all cultural items discovered
on any lands other than private lands during excavation for or insupport-of facility-
construction not expressly covered in this Resolution are reserved to the Tribe alone.

BE IT FURTHER RESOLVED, that the Tribal Chief/President is hereby appointed the
official representative for the Tribe for the purposes of implementing decision-making
actions specified in this Resolution.

=
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CERTIFICATION:

Adopted at a duly convened Tribal Council mesting of the Tribe of Alakanuk at which a
quorum was present on Date 09~ Y- 02

Attested:

V7N A N
Alakanuk Tribal Admﬁmg/tr—atq

‘Alakanuk Tribal Council Chief/President




ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
3925 Tudor Centre Drive

Anchorage, Alaska 99508

DATE: June 2002
FROM: Environmental Review Officer

MEMORANDUM
l
|

SUBJECT: Clinic Improvement Project, Yukon-Kuskokwim Health Corporation for
Alakanuk, Alaska, Final Environmental Review, AN 02-G24

TO: FOR THE RECORD

Based upon the scope for this project, an environmental review in accordance with the National
Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been
completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential
environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. The Environmental Review
Report has been completed and reviewed with respect to the proposed health facilities
improvement project and is attached to this Memorandum.

FINDINGS

Based upon the scope for this project, an environmental review in accordance with the National
Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been
| completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential
| environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. The Environmental Review
Report has been completed and reviewed with respect to the proposed health facilities
improvement project and is attached to this Memorandum.
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BACKGROUND

Alakanuk is located at the east entrance of Alakanuk Pass, the major southern channel of the
Yukon River, 15 miles from the Bering Sea. It is part of the Yukon Delta National Wildlife
Refuge. It lies 8 miles southwest of Emmonak, approximately 162 air miles northwest of Bethel.
It is the longest village on the lower Yukon - the development stretches over a 3 mile area along
the Pass. Approximately 25 homes along the bank are being threatened by erosion. It lies at
approximately 62° 41° N Latitude, 164° 37° W Longitude. (Sec. 14, TO30N, R0O82W, Seward
Meridian.)

The population of Alakanuk, as of December 2001, according to the Alaska Department of
Community and Economic Development, was 652 people.

ENVIRONMENTAL RESOURCES OF IMPORTANCE

This project involves adding fill to the site of the present clinic in Alakanuk. The fill will be
obtained from the material source in St. Mary’s and barged down river to Alakanuk. The amount
of fill upon which the clinic was juitially built was apparently insufficient as the soils around the
edge of the clinic are wet and muddy. Adding fill will alleviate the problem. The ANTHC has
determined that no historic properties will be affected by this project. This finding will be shared
with the State Historic Preservation Officer for concurrence. No other environmental resources
of importance have been identified that would sustain adverse impacts as a result of this project.

SCOPE OF WORK

This project will construct a new health clinic facility in the City of Alakanuk, Alaska. The
scope of this project includes design and planning, site preparation, materials and equipment,
construction, and labor. :

PROPOSED MITIGATION MEASURES

Given the environmental review performed by the ANTHC, no mitigation activities are proposed
for this project.
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SUMMARY

The Alakanuk will be responsible for ensuring that final design plans for health facilities will be
submitted to the appropriate federal and state agencies for review and approval. In addition, the
community of Alakanuk, Alaska is responsible for compliance with all applicable federal, state
and local environmental laws, regulations, and requirements during all phases of the project, and
for obtaining all necessary construction permits.

In any discovery situnation of cultural items and/or human remains encountered during the course
of the project, the ANTHC shall direct the community to stop construction activity in the area of
discovery. The community shall further be directed to notify the ANTHC and the Denali
Commission to pursue appropriate steps with the State Historic Preservation Officer for
developing an acceptable course of action prior to resuming construction activities in the
impacted area.

In the event of any other unforeseen discovery which could change the environmental
determination, the community shall be directed to notify the appropriate authority, the ANTHC,
and the Denali Commission to develop an acceptable course of action prior to resuming
construction activities in the impacted area.

With the scope of work outlined in the Financial Assistance Sub-Award, the ANTHC has
completed the environmental review. If the scope of work is changed in the future, then the
community and the ANTHC will revisit this environmental review to determine if potential

environmental concerns have been addressed.

¢, Chris Campbell
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Alakanuk, Alaska
~ ANTHC Project No. AN 02-G24

USGS Quad: Kwiguk C-6

June 2002




